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NAS10-98001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 98-30 Sep 03

The contract value is summarized below:

Contract Period Estimated Cost Available Award Fee* |Contract Value
Phase-In Period (FFP)
(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 390
10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
{10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
[Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FYO1 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,085,207 $14,098,312 248,153,519
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
[Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533
Option Period 1 Oct 03 - 30 Sept 04
Option 1A
(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA
(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA
(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740
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NAS10-99001

| I

Option Period 1 Oct 04 - 30 Sept 06
Contract Period Estimated Cost Available Award Fee* |Contract Value
Options Thru Mod 392
OPTION 1B
(10/01/04-09/30/05) $278,485,639 $17,043,409 295,529,048
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY05 $304,381,584 $17,043,409 321,424,993
(10/01/05-09/30/06) $260,193,888 $15,316,048 275,509,936
[Neg. Cost Overrun MOD 135 $29,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 392 $1,383,679 $110,695 $1,494,374
Total FY06 $290,679,221 $15,426,743 306,105,964
Option 3BB !
10/01/04-09/30/05 $2,391,149 $191,292 2,682,441
10/01/05-09/30/06 $2,477,883 $198,231! 2,676,114
Total Option 3BB $4,869,032 $389,523° 5,258,555
Option 588
10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option 5BB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $600,592,960 $32,912,724 633,505,684
Option Periods 1 Oct 06 - 30 Sep 08
|

Contract Period Estimated Cost Available Award Fes* Contract Value
OPTION 1C
(10/01/06-9/30/07) $265,705,406 $17,406,256: 283,111,662
Neg. Cost Overrun MOD 135 $31,867,270 $0; 31,867,270
Cost Overrun $0 $0: 0
Mod No. Cost Overrun ! 0
Mod No. $0 $0 0
Total FY07 $297,572,676 $17,406,256 314,978,932
(10/01/07-9/30/08) $270,851,076 $17,705,646 288,556,722
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY0O8 $304,299,913 $17,705,646 322,005,559
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NAS10-99001

i
Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 38C $5,161,408 $412,913 5,574,321
Option 488

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/06-09/30/07 $0 $0 $0
10/01/07-09/30/08 $0 $0 $0
Total Option 4BC 30 $0 $0
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $607,707,712 $35,578,712 643,286,424
TOTAL CONTRACT

VALUE SEP98-SEP08 $2,642,028,003 $149,805,378 $2,791,833,381

*Eamed fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 392
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NAS10-99001 Mod 392
i | [ | l
[ JARTICLE B4 AWARD FEE
e amount of award fee earned, if any, shall be determined in accordance with Section J,
| |Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
|__lapplicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.
B AVATTADTE
Award Fee | Total Award| Adjusted Earned Earned Award Fee
AF| BASIC PERIOD OF|| Through Mod| Fee For Mod| Available | Award Fee | Award Fee| Earned Score and
P | PERFORMANCE 391 392 Award Fee Mod 391 Mod 392 | Award Fee Mod
1} 10/01/98| 03/31/99|| $7,681,869 $7,681,869 | $6,146,144 $6,146,144 | 80% Mod 15
2} 04/01/99| 09/30/99|| $6,033,858 $6,033,858 | $4,826,665 $4,826,665 | 80% Mod 36
3] 10/01/99| 03/31/00;| $7,837,000 $7,837,000 | $6,731,039 $6,731,039 | 86% Mod 57
4] 04/01/00| 09/30/00|| $6,451,003 $6,451,003 | $5,483,352 $5,483,352 85% Mod 75
5| 10/01/00{ 03/31/01{| $7,589,239 $7,589,239 | $6,754,934 $6,754,934 89% Mod 99
6] 04/01/01] 09/30/01|] $6,976,249 $6,976,249 | $6,348,388 $6,348,388 | 91%Mod118
7] 10/01/01] 03/31/02|| $5,863,642 $5,863,642 | $5,336,408 $5,336,408 | 91%Mod127
8] 04/01/02| 09/30/02|| $9,798,867 $9,798,867 | $8,765,356 $8,765,356 | 92%Mod147
9] 10/01/02| 03/31/03|| $8,121,627 $8,121,627 | $7,634,968 $7,634,968 | 94%Mod167
10] 04/01/03| 09/30/03|| $8,128,883 $8,128,883 | $7,722,439 $7,722,439 95%Mod194
11] 10/01/03| 03/31/04|} $7,899,317 $7,899,317 | $7,583,343 $7,583,343 96%Mod220
12| 04/01/04| 09/30/04|| $8,227,738 $8,227,738 | $7,980,906 $7,980,906 | 97%Mod248
13] 10/01/04| 03/31/05|| $9,788,138 $9,788,138 | $9,103,283 $9,103,283 | 93%Mod 283
14] 04/01/05| 09/30/05|| $8,964,909 $8,964,909 | $8,157,926 $8,157,926 | 91%Mod325
15 10/01/05{ 03/31/06|| $9,221,294 $9,221,294 | $7,561,463 $7,561,463 | 82%Mod350
16} 04/01/06| 09/30/06| $7,979,358 $110,695 $8,090,053
17] 10/01/06| 03/31/07|| $8,865,728 $8,865,728
18] 04/01/07| 09/30/07;| $8,770,289 $8,770,289
19] 10/01/07| 03/31/08{ $8,954,807 $8,954,807
20] 04/01/08| 09/30/08|| $8,987,887 $8,987,887
GRAND 'liOTAL $162,141,702 | $110,695 |$162,252,397 $149,805,378| Earned & Available




NAS10-99001

Mod No. 392

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

l

[

The below table is created with the beginning values based on modification 371

Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value_ Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 371 $2,807,5673,014 | $2,031,284,171 $163,520,197| $ 2,194,804,368 12/8/2006
374 $462,548
376 $3,239,869 $259,190.00| $ 3,499,059 12/15/2006
377 $244,132
378 ($13,628,301)
379 ($2,553,358)
383 $45,590,925 $3,647,274| $ 49,238,199 3/20/2006
384 $121,375
385 ($703,275)
388 $207,277
391 ($1,384,405)
392 $1,494,374
|
i ]
TOTAL $2,791,833,381! $2,080,114,965 $167,426,661| $2,247,541,626




